
RIEPILOGO COMPENSI PER FASE PRESTAZIONALE

ID Opere Categorie d'opera Prestazione affidateQ

Fase: b.I) PROGETTAZIONE PRELIMINARE

E.10 EDILIZIA € 67.353.300,00 3,74% 1,20 0,210 € 703.007,73 € 70.300,77 € 773.308,50 € 502.650,53

S.03 STRUTTURE € 41.342.300,00 3,90% 0,95 0,210 € 357.353,53 € 35.735,35 € 393.088,88 € 255.507,77

S.06 Fondazioni speciali € 23.413.100,00 4,13% 1,15 0,210 € 271.121,65 € 27.112,17 € 298.233,82 € 193.851,98

IA.02 IMPIANTI € 34.006.500,00 3,97% 0,85 QbI.01, QbI.02, QbI.09, QbI.12, QbI.15, QbI.16 0,150 € 172.190,88 € 17.219,09 € 189.409,97 € 123.116,48

IA.01 IMPIANTI € 11.329.200,00 4,51% 0,75 QbI.01, QbI.02, QbI.09, QbI.12, QbI.15, QbI.16 0,150 € 57.452,45 € 5.745,25 € 63.197,70 € 41.078,50

IA.04 IMPIANTI € 33.116.000,00 3,85% 1,30 QbI.01, QbI.02, QbI.09, QbI.12, QbI.15, QbI.16 0,150 € 357.355,97 € 35.735,60 € 393.091,57 € 255.509,52

Tecnologia € 14.496.100,00

V.02 VIABILITA' € 14.943.500,00 4,35% 0,45 0,180 € 61.501,51 € 6.150,15 € 67.651,66 € 43.973,58

E.18 ARREDI € 10.000.000,00 4,58% 0,95 QbI.02, 0,010 € 4.355,65 € 435,57 € 4.791,22 € 3.114,29

Attrezzature € 34.000.000,00

TOTALE € 284.000.000,00 € 1.984.339,37 € 198.433,94 € 2.182.773,31 € 1.418.802,65

Fase: b.II) PROGETTAZIONE DEFINITIVA

E.10 EDILIZIA € 67.353.300,00 3,74% 1,20 0,730 € 2.397.795,91 € 239.779,59 € 2.637.575,50 € 1.714.424,08

S.03 STRUTTURE € 41.342.300,00 3,90% 0,95 0,620 € 1.083.499,06 € 108.349,91 € 1.191.848,97 € 774.701,83

S.06 Fondazioni speciali € 23.413.100,00 4,13% 1,15 0,620 € 834.841,88 € 83.484,19 € 918.326,07 € 596.911,94

IA.02 IMPIANTI € 34.006.500,00 3,97% 0,85 0,520 € 649.177,91 € 64.917,79 € 714.095,70 € 464.162,21

IA.01 IMPIANTI € 11.329.200,00 4,51% 0,75 0,520 € 232.879,35 € 23.287,94 € 256.167,29 € 166.508,74

IA.04 IMPIANTI € 33.116.000,00 3,85% 1,30 0,520 € 1.328.605,88 € 132.860,59 € 1.461.466,47 € 949.953,20

Tecnologia € 14.496.100,00

V.02 VIABILITA' € 14.943.500,00 4,35% 0,45 0,600 € 213.009,65 € 21.300,97 € 234.310,62 € 152.301,90

E.18 ARREDI € 10.000.000,00 4,58% 0,95 QbII.03, QbII05 0,080 € 34.845,19 € 3.484,52 € 38.329,71 € 24.914,31

Attrezzature € 34.000.000,00

TOTALE € 284.000.000,00 € 6.774.654,83 € 677.465,48 € 7.452.120,31 € 4.843.878,20

Fase: b.III) PROGETTAZIONE ESECUTIVA

E.10 EDILIZIA € 67.353.300,00 3,74% 1,20 0,410 € 1.239.030,00 € 123.903,00 € 1.362.933,00 € 885.906,45

S.03 STRUTTURE € 41.342.300,00 3,90% 0,95 0,445 € 681.331,22 € 68.133,12 € 749.464,34 € 487.151,82

Fondazioni speciali € 23.413.100,00 4,13% 1,15 0,445 € 494.571,96 € 49.457,20 € 544.029,16 € 353.618,95

IA.02 IMPIANTI € 34.006.500,00 3,97% 0,85 0,430 € 493.613,87 € 49.361,39 € 542.975,26 € 352.933,92

IA.01 IMPIANTI € 11.329.200,00 4,51% 0,75 0,430 € 164.697,03 € 16.469,70 € 181.166,73 € 117.758,38

IA.04 IMPIANTI € 33.116.000,00 3,85% 1,30 0,430 € 1.024.420,46 € 102.442,05 € 1.126.862,51 € 732.460,63

Tecnologia € 14.496.100,00

V.02 VIABILITA' € 14.943.500,00 4,35% 0,45 0,330 € 96.523,36 € 9.652,34 € 106.175,70 € 69.014,20

E.18 ARREDI € 10.000.000,00 4,58% 0,95 QbII.01, QbII.03, QbII04, QbII07 0,230 € 100.179,92 € 10.017,99 € 110.197,91 € 71.628,64

Attrezzature € 34.000.000,00

TOTALE € 284.000.000,00 € 4.294.367,82 € 429.436,78 € 4.723.804,60 € 3.070.472,99

Costo singole 
opereV

Parametro base 
singole opere P

Grado di 
complessitàG

Sommatoria 
prestazioni 

Σ Qi

Compensi(al netto delle 
spese) CP= V x P x G x 

Σ Qi

Spese 
S= CP x KK=10,00%

Corrispettivi
 CP + S

Corrispettivi ridotti 
del 35% come da 

Bando

QbI.01, QbI.02, QbI.06, QbI.07, QbI.08, QbI.09, 
QbI.11, QbI.12, QbI.15, QbI.16
QbI.01, QbI.02, QbI.06, QbI.07, QbI.08, QbI.09, 
QbI.11, QbI.12, QbI.15, QbI.16
QbI.01, QbI.02, QbI.06, QbI.07, QbI.08, QbI.09, 
QbI.11, QbI.12, QbI.15, QbI.16

QbI.01, QbI.02, QbI.06, QbI.07, QbI.08, QbI.11, 
QbI.12, QbI.16

QbII.01, QbII.03, QbII.05, QbII.06, QbII.08, QbII.09,  
QbII.10,  QbII.11, QbII.12,  QbII 13, Qbii 17, QbII.18, 
QbII.20, QbII.21, QbII.23, QbII.24.

QbII.01, QbII.03, QbII.05, QbII.08, QbII.09,  QbII.10, 
 QbII.11, QbII.12,  QbII 13, Qbii 17, QbII.18, QbII.20, 
QbII.21, QbII.23, QbII.24.
QbII.01, QbII.03, QbII.05,  QbII.08, QbII.09,  
QbII.10,  QbII.11, QbII.12,  QbII 13, Qbii 17, QbII.18, 
QbII.20, QbII.21, QbII.23, QbII.24.

QbII.01, QbII.03, QbII.05,  QbII.08, QbII.12, QbII 17, 
QbII.18, QbII.20, QbII.21, QbII.23, QbII.24.

QbII.01, QbII.03, QbII.05,  QbII.08, QbII.12, QbII 17, 
QbII.18, QbII.20, QbII.21, QbII.23, QbII.24.

QbII.01, QbII.03, QbII.05,  QbII.08, QbII.12, QbII 17, 
QbII.18, QbII.20, QbII.21, QbII.23, QbII.24.

QbII.01, QbII.03, QbII.05, QbII.06, QbII.08, QbII.09,  
QbII.10,  QbII.11, QbII.12,  QbII 13, QbII 17,  
QbII.23, QbII.24.

QbIII.01, QbIII.02, QbIII.03, QbIII.04, QbIII.05, 
QbIII.06, QbIII.07
QbIII.01, QbIII.02, QbIII.03, QbIII.04, QbIII.05, 
QbIII.06, QbIII.07
QbIII.01, QbIII.02, QbIII.03, QbIII.04, QbIII.05, 
QbIII.06, QbIII.07
QbIII.01, QbIII.02, QbIII.03, QbIII.04, QbIII.05, 
QbIII.06, QbIII.07
QbIII.01, QbIII.02, QbIII.03, QbIII.04, QbIII.05, 
QbIII.06, QbIII.07
QbIII.01, QbIII.02, QbIII.03, QbIII.04, QbIII.05, 
QbIII.06, QbIII.07

QbIII.01, QbIII.02, QbIII.03, QbIII.04, QbIII.05, 
QbIII.06, QbIII.07
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